TU2SL

Software & Web Application Development

Proposal No: TU2SL-2026-0823
Date: 23 August 2026
Valid Until: 3 September 2026

Project Proposal & Cost Estimate

Fashion E-Commerce Website

Client:	**Manusha Weerawardene**	Company:	**Spencer Denim Industries Pvt Ltd**
Prepared By:	**TU2SL**	Project:	**Fashion E-Commerce Website**
Address:	**Kumarage Mawatha, Padukka**	Platform:	**Responsive Web (Desktop & Mobile)**
Estimated Delivery:	**End of September 2026**	Currency:	**LKR (Sri Lankan Rupees)**

1. Project Overview

TU2SL is engaged to design and build a complete fashion e-commerce website for Spencer Denim Industries Pvt Ltd (Manusha Weerawardene), a Sri Lankan family fashion retailer serving Women, Men and Kids. The site is built on the agreed "Classic Boutique" layout (Template 1), recoloured with a Denim & Co. × Natural Linen theme. Scope covers the customer-facing storefront, product listing and checkout experience, integrated payments, and a full admin panel for day-to-day store management and reporting.

2. Scope of Work

2.1 Website & Theme

- "Classic Boutique" layout (Template 1), recoloured with a Denim & Co. × Natural Linen theme — denim-blue accents over a warm linen/neutral base.

2.2 Homepage

- Hero video banner
- Shop by Department — Women / Men / Kids
- New Arrivals
- Trending Items — links through to the matching product listing
- Full-width campaign banner
- Activewear campaign feature
- Sale section
- Floating WhatsApp contact button (site-wide, all pages)
- Social media gallery
- Customer benefits (delivery / returns / quality)
- Newsletter signup

2.3 Listing / Category Pages

- Filter sidebar (desktop) and slide-in filter drawer (mobile), with active filter chips
- Sort by: Recommended, Newest, Best Selling, Price (Low–High / High–Low), Highest Rated, Biggest Discount
- Responsive product grid, live product count, "no products found" state, Load More pagination

- Product reviews & ratings

2.4 Payments & Customer Account

- **PayPal** — online payment with automatic confirmation
- **Bank / Online Transfer** — customer selects at checkout; admin verifies the transfer and marks the order as paid
- Guest checkout, customer registration/login, and order history
- Order history shows live shipping/tracking status per order, linked through to the courier's tracking page

2.5 Admin Panel

Sidebar sections: Dashboard, Orders, Products, Customers, Reports, Traffic, Inventory, Promo Codes, Settings.

- **Dashboard** — KPI overview vs. previous period; Revenue & Orders trend (monthly/weekly toggle, last 12 months); Sales by Department revenue share; Order Status distribution; Traffic Sources breakdown; Payment Methods breakdown; Top Categories by Revenue; searchable Recent Orders table; Top Products table with sales trend; Low Stock Alerts; Customer Overview by district
- **Order management** — including manual approval of bank-transfer payments, and order tracking numbers linked through to the courier's tracking page
- **Product listing management** — add / edit / remove products
- **Category management**
- **Sale / promotion management** — promo codes and sale campaigns
- **Inventory management** — stock levels per product/variant
- **Customer management**
- Admin login

3. Cost & Payment Schedule

Item	Cost (LKR)
Website Design & Development — full scope as Section 2	80,000
TOTAL PROJECT COST	**LKR 80,000**

Payment Milestones

Milestone	%	Amount (LKR)
Advance, before work begins	50%	40,000
Final, on delivery/handover	50%	40,000

Indicative Timeline

Phase	Target
Theme & build	September 2026
Delivery & handover	End of September 2026
Support window begins	From handover

4. Hosting & Domain

Billed separately from the project fee. Hostinger VPS — KVM 2 plan (2 vCPU, 8 GB RAM, 100 GB NVMe SSD, 8 TB bandwidth). TU2SL manages the purchase and setup; the client covers the plan cost.

Term	Due at Purchase (USD)	Due at Purchase (approx. LKR)
1 year	$119.88	~40,000
2 years	$215.76	~72,000

- Domain: approx. LKR 4,000, charged from the first purchase
- Each renewal after that is also chargeable — the actual renewal price will vary based on the registrar's rate on the day of renewal
- Client to send preferred domain name(s) in advance so availability can be checked before purchase, and to pay the advance for the domain (as with hosting) before TU2SL makes the purchase
- The 50% project advance, the hosting cost, and the domain cost are all collected together at project start, before work begins

5. Post-Launch Support (6 Months)

Item	Rate
Monthly support — includes 1 site visit/check-in (approx. 3–5 hours)	LKR 15,000 /mo
Additional visits beyond the included one	LKR 5,000 /visit
Indicative total, 6 months at base rate	LKR 90,000

- Admin user training/guidance included
- Bug fixes for issues in our own build: free within the 6-month period
- New feature requests outside the agreed scope: quoted and charged separately

Note: This is a good-faith cost estimate for the scope described above. Hosting/domain LKR figures are estimates based on current exchange rates and are reconfirmed against Hostinger's live pricing at the time of purchase. Support is billed monthly, not prepaid. Exact delivery date within September 2026 to be confirmed. Additional feature requests raised outside this scope are quoted separately before starting. Koko installment (BNPL) payment is not included in this phase — it can be added as a future addition, with integration cost quoted separately at that time.

Confirmed by client — signature / date